MOVO-X

GENERAL PILOT PROPOSAL / OIL & GAS

Gate check-in, workforce & payroll.

One consolidated scope for a first site pilot, from arrival to approved timesheet export.



Prepared for your organisation

A prospect-review outline. Client name, gate, pilot duration, unit quantities and quotation are confirmed after a site survey.

Executive proposal

MOVO-X proposes a pilot at one gate, alongside your existing sign-in process. Validate worker identity, certificate checks, safety acknowledgement, headcount and timesheets before extending to more gates.

> No O&G production deployment is claimed. Demos use fictional workers and sample payroll data. Pricing is Custom; this outline is not a signed order or a site-specific quotation.

Built and supported from Johor.

MOVO-X Inc. | No. 62, Jalan Kiambang, 81700 Masai, Johor, Malaysia

sales@movo-x.com
+60 19-873 8500 | Phone and WhatsApp
movo-x.com/company-profile/oil-gas/pack

01 / INCLUDED SCOPE

A controlled pilot at one gate.

Hardware and location

Kiosk unit(s), agreed identity reader and receipt printer; supply, installation and commissioning at one surveyed non-hazardous entry point. Unit quantities are confirmed in the quotation.

Worker and contractor register

Load named employees and contractor crews from an agreed spreadsheet or HR export. Configure employer, role, shift, certificate requirements and expiry dates.

Gate workflow

Demonstrate identity verification, certificate gating, safety acknowledgement and shift actions in English and Bahasa Melayu. Configure readers and refusal/escalation rules for the site.

Workforce visibility

Supervisor dashboard, headcount/muster view by employer and crew, timestamped attendance and timesheet export. Validate accuracy during a drill and parallel operation.

Training and support

Train gate staff, supervisors and HSE; provide worker briefing material. Include go-live-week on-site support, subsequent remote monitoring and weekly pilot reports.

Not included

Ex/ATEX hazardous-zone installation; turnstiles, barriers or civil works; power and network cabling; replacement of the existing payroll system.

MOVO-X

02 / WORKFORCE AND PAYROLL

Approve hours before they reach payroll.

Attendance and exception review

Capture clock-in/out and breaks. Review missed punches, lateness and disputes. Preserve original timestamps alongside approved corrections.

Supervisor approval

Agree shift patterns, overtime, allowance rules and approval roles during survey. Release approved hours only after exceptions are reconciled.

Payroll - optional scope


Gross-to-net calculations, statutory deductions and bank-file formats are scoped to the employer and workforce. Your payroll owner validates current rules, sample calculations and a parallel run before operational use.

Integration - optional scope

CSV export is the initial interface. HR/ERP APIs, physical access-control links, bank formats and automated notifications need an agreed specification, access and acceptance test. No SAP, Oracle or Workday connection is implied by the demo.

Rollout after acceptance

Expand gate by gate once the pilot meets agreed criteria. Additional kiosks, multi-site reporting, service levels and spare-unit arrangements are quoted separately.



Supervisor demo with sample data.

03 / DELIVERY AND ACCEPTANCE

Measure against your baseline.

Survey, configure, validate, review

Survey gate conditions and baseline first. Configure agreed data, readers and workflows. Train staff and run alongside existing sign-in. Review weekly reports and a close-out report before any wider rollout. Dates and duration depend on agreed scope and site readiness.

Check-in and queue time

Compare timestamp/stopwatch measurements and observed peak queues with baseline. Targets agreed at survey.

Certificate checks

Test missing and expired certificates and refusal/escalation logs. Target zero unauthorised entries in the agreed test cases. Physical enforcement requires the separately scoped gate process or access-control integration.

Muster accuracy

Run a timed drill against a reconciled on-site list. Agree timing and accuracy targets with HSE. The list supports the site emergency process.

Timesheet and payroll

Reconcile recorded hours to supervisor-approved hours. Test amendments, export totals and optional payroll calculations in parallel. Your payroll owner signs off acceptance.

Availability and support

Measure kiosk availability through monitoring. Agree incident reporting, fallback sign-in, escalation and recovery expectations before go-live.

Clear ownership. Custom scope.

MOVO-X

Supply and commission quoted hardware; configure software and import agreed worker data; train users; provide agreed go-live support, remote monitoring and pilot reporting.

Your organisation

Nominate the pilot owner and payroll/HSE approvers; provide accurate worker, contractor and certificate data; arrange power/network, site access and inductions; approve the safety checklist, access process and acceptance tests.

Data and site assumptions

Agree processing purposes, access roles, retention, hosting, backup/recovery and support arrangements before launch. Biometric readers and templates require an agreed site policy. A site survey confirms device placement and environmental requirements.

Commercial packages - all Custom

Pilot: one agreed entry point and workforce scope. Site: additional gates, contractor reporting and optional payroll. Multi-site: group reporting, scoped integrations and negotiated support terms. Quantity, delivery dates, taxes, payment and warranty terms follow a written quotation.

Deployment reference

Klinik Muhibbah, Pasir Gudang, Johor is the documented healthcare kiosk reference. It demonstrates platform deployment and support, not an O&G track record. A reference discussion or visit is subject to clinic permission and availability.

Next steps

Arrange a workflow review, complete the site survey, then agree a written scope, quotation and pilot success criteria. No signature block or commitment is requested in this document.

Full information pack: movo-x.com/company-profile/oil-gas/pack
Online proposal and interactive demo links